

THE NEW GOVERNMENT PRINTING PRESS CALABAR

Apart from the primary function of printing all Government documents, the Government Printing Press is now DIGITALLY advanced to print all kinds of printing jobs

OPENING SOON...

Locate us at
No. 17/19 Barracks Road,
inside Nigerian Chronicle Premises
Calabar - Cross River State

Your Printing Satisfaction is
GUARANTEED
MANAGEMENT



CROSS RIVER STATE TENDERS' JOURNAL



VOL. 12 NO. 463 WEDNESDAY, MARCH 25 - TUESDAY, APRIL 7, 2026 **N1000**



NEW LOOK GOVERNOR'S OFFICE, (GLASS HOUSE) CALABAR
COMPLETED BY GOV. OTU

GIANT STRIDES
&
Kaleidoscope Magazine
SHOWCASING CROSS RIVER TO THE WORLD
Advertise With Us Today
Contact: 08035530226
www.giantstrides.crs.gov.ng

SUPPORT
THE PEOPLES' FIRST
GOVERNOR
SEN. PRINCE BASSEY OTU



GOVERNMENT OF CROSS RIVER STATE OF NIGERIA

**MINISTRY OF INFORMATION, HEADQUARTERS,
OPPOSITE CULTURAL CENTER COMPLEX, P.M.B. 1045, CALABAR**

**PUBLIC SERVICE ANNOUNCEMENT ON THE PUBLICATION OF
THE CROSS RIVER STATE TENDERS' JOURNAL 2026**

CONTENTS

**EDITORIAL - PROCUREMENT PLANNING AND
IMPLEMENTATION Pg3**

**INVITATION TO TENDER FOR JOBS IN
CROSS RIVER STATE BY CROSS RIVER STATE
UNIVERSAL BASIC EDUCATION BOARD (CR-SUBEB) Pg4**

**PUBLICATION SCHEDULE OF THE CROSS RIVER
STATE TENDERS' JOURNAL FOR 2026 Pg10**

**PUBLIC SERVICE ANNOUNCEMENT ON C.R.S
TENDERS' JOURNAL 2026**

Further to the desire of the Cross River State Government to entrench due process in governance and in the procurement, tender, evaluation and award of contracts by the State and Local Governments, it has become very imperative to bring to the notice of all Ministries, Departments, Agencies (MDAs), Boards, Commissions, Parastatals and Local Government Councils that section 4 of the guidelines makes it mandatory for Procuring entities to grant equal access to information to all participants in the market of public contracts.

Consequently, all procurement Ministries, Departments, Agencies, Boards, Commissions, Parastatals and Local Government Councils are mandatorily required to advertise all invitations for pre-qualification or invitation to tender or bid in the Cross River State Tender's Journal.

By this announcement, the Ministry of Information is calling on all Ministries, Departments, Agencies, Boards, Commissions, Parastatals and Local Government Councils in Cross River State which are ready and intend to procure, or award contracts in 2024 to send in their pre-qualification/Tender Notices for publication in the Cross River State Tenders' Journal - *The official listing of scheduled, Cross River State Government Procurement Notices.*

Before doing this, all Ministries, Departments, Agencies, Boards, Commissions, Parastatals and Local Government Councils are please advised to send in their pre-qualification/ EOI/ Invitation to Tender or Bid notices to the Director-General, Due Process and Price Intelligence Bureau at Council of Chiefs Building, Beside Governor's Office, Calabar for VETTING AND CLEARANCE before submitting the vetted copy for each edition both in soft (flash drive or CD Rom) and hard copies. This should reach the Editor, CRS Tenders' Journal, Ministry of Information Headquarters, Opposite Cultural Center Complex, Calabar, not later than **Monday, 6th April, 2026**. Any notice submitted later than the time stated above will not be treated for that edition.

Payment for the said notices according to the number of pages as determined by the Editor, CRS Tenders' Journal must be made to the Accounts Department, Ministry of Information Headquarters, Calabar, without which the notice will not be published.

Thanks for your anticipated cooperation.

e-Signed

**ERASMUS EKPANG, PhD, anipr, ftifuh
Commissioner for Information**



GOVERNMENT OF CROSS RIVER STATE OF NIGERIA

MINISTRY OF INFORMATION, HEADQUARTERS
OPPOSITE CULTURAL CENTER COMPLEX, P.M.B. 1045, CALABAR

PUBLICATION SCHEDULE OF THE CROSS RIVER STATE TENDERS' JOURNAL FOR 2026

In furtherance to the State Government's decision regarding the fortnightly publication of the Cross River State Tenders Journal and the desire of the Ministry of Information to eliminate hiccups in the submission of Notices/Invitation for Bids for publication by Ministries, Departments, Agencies, Boards, Commissions and Local Government Councils, I hereby forward to you a detailed Publication Schedule of the Journal for 2024 and public service announcement on the publication for your perusal and guidance.

It is hoped that this Schedule will guide your MDA's/LGC's decision on which edition your Pre-qualification/Tender Notices or Invitation for bids should be published.

To this end, all Ministries, Departments, Agencies, Boards, Commissions and Local Government Councils are advised to submit their notices to: The Editor, CRS Tenders' Journal in the Ministry a week before sending same to any other National Daily of their choice to avoid conflicting deadlines for submission of tenders/Bids.

Anticipating your usual co-operation, please.

e-Signed:

ERASMUS EKPANG, PhD, anipr, ftifuh
Commissioner for Information

PUBLICATION SCHEDULE OF THE CROSS RIVER STATE TENDERS' JOURNAL FOR 2026

Edition No. 457	Wednesday, December 31	-	Tuesday, January 13, 2026
Edition No. 458	Wednesday, January 14	-	Tuesday, January 27, 2026
Edition No. 459	Wednesday, January 28	-	Tuesday, February 10, 2026
Edition No. 460	Wednesday, February 11	-	Tuesday, February 24, 2026
Edition No. 461	Wednesday, February 25	-	Tuesday, March 10, 2026
Edition No. 462	Wednesday, March 11	-	Tuesday, March 24, 2026
Edition No. 463	Wednesday, March 25	-	Tuesday, April 7, 2026
Edition No. 464	Wednesday, April 8	-	Tuesday, April 21, 2026
Edition No. 465	Wednesday, April 22	-	Tuesday, May 5, 2026
Edition No. 466	Wednesday, May 6	-	Tuesday, May 19, 2026
Edition No. 467	Wednesday, May 20	-	Tuesday, June 2, 2026
Edition No. 468	Wednesday, June 3	-	Tuesday, June 16, 2026
Edition No. 469	Wednesday, June 17	-	Tuesday, Jun 31, 2026
Edition No. 470	Wednesday, July 1	-	Tuesday, July 14, 2026
Edition No. 471	Wednesday, July 15	-	Tuesday, July 28, 2026
Edition No. 472	Wednesday, July 29	-	Tuesday, August 11, 2026
Edition No. 473	Wednesday, August 12	-	Tuesday, August 25, 2026
Edition No. 474	Wednesday, August 26	-	Tuesday, September 8, 2026
Edition No. 475	Wednesday, September 9	-	Tuesday, September 22, 2026
Edition No. 476	Wednesday, September 23	-	Tuesday, October 6, 2026
Edition No. 477	Wednesday, October 7	-	Tuesday, October 20, 2026
Edition No. 478	Wednesday, October 21	-	Tuesday, November 3, 2026
Edition No. 479	Wednesday, November 4	-	Tuesday, November 17, 2026
Edition No. 480	Wednesday, November 18	-	Tuesday, December 1, 2026
Edition No. 481	Wednesday, December 2	-	Tuesday, December 15, 2026
Edition No. 482	Wednesday, December 16	-	Tuesday, December 29, 2026

Editorial

PROCUREMENT PLANNING AND IMPLEMENTATION

In the last one and half decades, Cross River State has remained consistent in adhering strictly to due process procedures in "contract awards and project Implementation both within her State Ministries, Departments, Agencies and the 18 Local Government Areas of the State.

These processes have indeed opened up the Procurement Market to Public Scrutiny and only those Contractors and Companies that meet the needed procurement guidelines and requirements are awarded jobs across all sectors of the State and Local Government Area development. This is unlike in times past when contract awards were seen as Political patronage or compensation for political support after every election.

Presently, the administration of Senator (Prince) Bassey Otu, which came on board on May 29, 2023 has continued with the practice and had extended its institutionalization to the next level. The 2026 State Budget has already been approved by the Cross River State House of Assembly and assented into law by the Governor.

Accordingly, the Governor Otu-led Peoples' First Government has set out her targets of what it intends to achieve for the year and how it intends to realize these targets in order to continue to provide good leadership, good governance and strive within the limits of available resources to meet the yearnings and aspirations of Cross Riverians and Nigerians as a whole.

As an administration that has settled down to serious business, it is very expedient therefore to remind all State MDAs, Boards, Commissions and Local Government Councils, that preparations for procurement implementation for their different capital project sub- heads as contained in the annual budgets estimates, must begin in earnest. The various 'MDAs and LGAs Due Process Team, which is the think-tank for the successful actualization of these projects, are expected to commence work by critically assessing their works and arriving at decisions on which method of procurement should be applied for each of these projects.

They must remember that the State Government is hugely committed in its desire to continually entrench due process in governance and in the procurement, tender, evaluation and award of contracts across all sectors.

They are also to note that section 4 of the Due Process Procurement Guidelines makes it mandatory for any procuring entity to grant equal access to information to all possible participants in the market of public contract through the advertisement of all invitation for pre-qualification or

invitation to tender or bid in the Cross River State Tenders' Journal – **the official listing of scheduled, Cross River State Procurement Notices.**

Accordingly, such Procurement Implementation Strategy which the MDA or LGA Due Process Team must consider should include the method of procurement, preparation of Bills of Quantities, the timing for the publication of pre-qualification notices and invitation to tender or bid for each of the project, production of bid document, the cost of bid document, set targets for actualizing each project as well as specification. More importantly too is the choice of edition of the Cross River Tenders' Journal in which the MDA or LGA intend to publish the pre-qualification notice and invitation to tender or bid, among others.

Also, Procurement Officers must ensure that such notices for publication are first vetted by the Due Process and Price Intelligence Bureau to ensure correctness before forwarding such vetted copy to the Ministry of Information for publication.

Doing all these and on time too will guarantee a successful implementation of all approved projects in the budget and raise the ratings of such MDAs and LGAs in their various Clusters in line with the Medium Term Sector Strategy (MTSS) and Medium Term Expenditure Framework (MTEF) as provided by the World Bank Regulatory Framework.

Besides, it will adequately equip the team on any challenge that the implementation of such project may pose and solutions proffered before procurement. This will ultimately ensure that no project proposed in the budget is left unimplemented as has been the case in some years past.

In the same vein, each MDA or LGA should as a matter of necessity prioritize all projects contained in their estimates for the year for systematic and scientific implementation. This is in view of the State and L.G.A's lean financial base and the competing demands for funds; which would mean that funds may not be adequately available at all times for the different competing projects and the need for prudence and accountability in financial management of available resources.

The importance of all these cannot be over emphasized. The priority of every MDA or LGA is to be able to fully implement all projects as proposed and the first step towards actualizing this begins with proper and timely procurement planning as well as its ultimate implementation.

EDITOR

The Cross River State Tenders' Journal is published fortnight by the Ministry of Information, Opposite Cultural Center Complex, P.M.B 1045, Calabar

PUBLISHER	- Erasmus Ekpang
EDITORIAL ADVISER	- DG, Due Process & Price Intelligence Bureau
EDITOR IN-CHIEF	- State Director of Information
EDITOR	- Benedict Okache
ASSISTANT EDITOR	- Nakanda Iyadim
EDITORIAL BOARD	- Permanent Secretary, State Director of Information, Benedict Okache, DPPIB
DESIGN	- Government Printer, Calabar

All correspondence to the Editor, Cross River State Tenders' Journal
Ministry of Information Headquarters, Opposite Cultural Centre Complex
P.M.B 1045, Calabar, Cross River State, Nigeria. Phone: +234 803 553 0226, 0805 264 0573
0708 984 3750
e-mail: benkache@gmail.com
e-mail: info@moi.cr.gov.ng
https://www.moi.cr.gov.ng
http://www.crossriverstate.gov.ng/tj

PRINTED BY
GOVERNMENT PRINTER
CROSS RIVER STATE



GOVERNMENT OF CROSS RIVER STATE OF NIGERIA
STATE UNIVERSAL BASIC EDUCATION BOARD (SUBEB)
120 MURTALA MOHAMMED HIGHWAY, CALABAR

INVITATION TO TENDER

INTRODUCTION:

The Cross River State Universal Basic Education Board (SUBEB) in compliance with the provision of the Public Procurement Act, 2007 intends to undertake the execution of the under listed projects under the **2025 UBEC/SUBEB MATCHING GRANT**. To this end, reputable and competent Contractors with good track record of performance and experience are invited to tender for the under listed projects.

2025 UBEC/SUBEB INTERVENTION PROJECTS COMPETITIVE BIDDING

S/N	PROJECT NAME	LOCATION
LOT 1	CONSTRUCTION OF CLASSROOMS Construction of 1 No 2 classrooms with children's playrooms and toilets block And Rehabilitation of Colapsed Section Of Perimeter Fence	Calabar Academy Primary School, Mayne Avenue Calabar South
LOT 2	Construction of 1 No 2 classrooms with children's playrooms and toilets block	PCN Primary School, Akpet 1 Biase
LOT 3	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Government Primary School, Efut Esighi Bakassi
LOT 4	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Government Primary School, Edik Idim Bakassi
LOT 5	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Government Primary School, Ifiang King Duke Akpabuyo
LOT 6	Construction of 1 No 2 classrooms with children's playrooms and toilets block	St Paul's Primary School, Eshiagrube, Boki
LOT 7	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Apostolic Primary School, Ilike Abi
LOT 8	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Community Primary School, Adachi, Gakem, Bekwara
LOT 9	Construction of 1 No 2 classrooms with children's playrooms and toilets block	PCN Primary School, Ikot Anna, Biase
LOT 10	Construction of 1 No 2 classrooms with children's playrooms and toilets block	St Augustine P/S Ikot Omin, 8 - Miles, Calabar Municipality
LOT 11	Construction of 1 No 2 classrooms with children's playrooms and toilets block	PCN Primary School, Ikun, Biase
LOT 12	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Government Primary School. Ediba, Calabar municipality

PUBLICATION OF TENDER RESULT/INVITATION TO BID

The pre-qualified list of Companies shall be published on the Notice Board of the State Universal Basic Education Board within two (2) weeks after the close of pre-qualification.

MODE OF SUBMISSION: Two copies of the application for tender are to be submitted in sealed envelopes measuring 29.5x36.5cm marked "pre-qualification" at the top right corner according to the LOT(s) specified above and addressed to:

The Executive Chairman

State Universal Basic Education Board
 120 Murtala Mohammed Highway
 PMB 1165
 Calabar,
 Cross River State.

The application must reach the Procurement Unit of the Board on Block 2 on or before the 20th April, 2026. The register for the receipt of application will close at 12:00 noon of the day under reference, While the opening of pre-qualification application will commence same day at 12:30pm.

Please note that:

- a) All documents submitted will be verified with the appropriate issuing Agencies to ascertain their authenticity;
- b) SUBEB, Cross River is not bound/obliged to shortlist any contractor or to award the contract to any contractor or agent;
- c) SUBEB reserves the right to reject any bid at any time without any liabilities and assigning any reason thereof;
- d) Bidders who have worked for SUBEB, Cross River and have history of poor performance, abandonment, termination and/or prolonged contract execution period need **NOT APPLY**;

- e) This advertisement shall not entitle pre-qualification companies to make any claims whatsoever and/ or seek any indemnity from SUBEB by virtue of such companies having been pre-qualified;
- f) All costs incurred in responding to this advert and pre-qualification for the projects shall be borne solely by the Bidders;
- g) SUBEB will not enter any form of correspondence with Contractors;
- h) The Board is not obliged to accept lowest or any tender;
- i) Submission must be accompanied with a sworn affidavit indicating that all documents submitted are genuine and verifiable;
- j) This advertisement shall not be construed as a commitment on the part of SUBEB to award contract to any Bidder;
- k) Companies or their representative, Civil Societies, NGOs, EFCC, ICPC, Professional Bodies and the general public are by this publication invited to witness the bid opening exercise;
- l) Interested Companies should submit bound documents duly signed, paginated separated by dividers and arranged in orderly outline hereunto;
- m) Only pre-qualified respondents will be invited to submit financial Bids.
- n) Adherence to instructions in the Bid documents is mandatory

Signed
Evong, Moduck Bassey
Head of Procurement
For: Executive Chairman
 Cross River SUBEB

LOT 71	FURNITURE SUPPLY Provision of 600No. Pupils Plastic Furniture for ECCDE - 4 Chairs/Round Table	Selected Schools across the State
LOT 72	Provision of 3120No. Pupils Plastic Furniture for Primary (PRY)	Selected Schools across the State
LOT 73	Provision of 1480No. Pupils Plastic Furniture for Junior Secondary (JSS)	Selected Schools across the State

QUALIFICATION REQUIREMENTS

- i. A signed letter of application for the Lot(s) applied for
- ii. Evidence of incorporation in Nigeria with the Corporate Affairs Commission (CAC)
- iii. Current Tax Clearance Certificate, (that is, expiring on 31/12/2025).
- iv. Evidence of Industrial Training Fund (ITF) current registration.
- v. Evidence of PENCOM Registration (that is expiring on 31/12/2025).
- vi. Evidence of SCUML registration that is expiring 31/12/2025
- vii. Immediate past three years' audited accounts of the Company (2023,2024 and 2025) or statement of Affairs.
- viii. Certificate of Registration with Due Process and Price Intelligence Bureau, Calabar as a Contractor (that is, expiring on 31/12/2026).
- x. Evidence of registration with the Bureau of Public Procurement.
- x. Evidence of Remittance of Value Added Tax (VAT) and TIN.
- xi. Evidence of key professional staff with relevant experience and registration with professional Bodies (Attach curriculum vitae and certificates).
- xii. Affidavit that no SUBEB staff is a Director and that all information given with respect to this advert are true.
- xiii. Evidence of financial capability and

- xiv. Evidence of at least one (1) Director's personal income tax
- xv. A sworn affidavit that none of the Directors of the company has been convicted for a criminal offence including fraud or financial impropriety.
- xvi. All certificates used for this bidding exercise should be in coloured photocopies.
- xvii. Due Process and Price intelligence Bureau Certificate of PRACTICAL JOB COMPLETION issued by Procurement Unit (SUBEB). Applicable to only companies that got job with (SUBEB) in 2024 intervention.

ADDITIONAL QUALIFICATION REQUIREMENTS:

Verifiable documentary evidence of similar jobs successfully executed within the last five years. Such evidence shall be in form of valid letters of Award of Contract. Contract Agreement and Completion or Certificate or Interim Payment Certificates where such jobs are still in progress. Proven integrity of performed projects is an added advantage

- a. Verifiable evidence of availability through ownership and or leasehold of appropriate equipment/machinery to be deployed for the execution of the project.

LOT 13	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Government Primary School, Barrack's Road Municipality
LOT 14	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Convent Primary Sxhool. Abuochiche, Bekwara
LOT 15	Construction of 1 No 2 classrooms with children's playrooms and toilets block	Holy Trinity Primary School, Calabar Road, Calabar South
LOT 16	Construction of 1 No 2 classrooms with children's playrooms and toilets block	PCN Primary School, Nde 1, Abonatik, Ikom
LOT 17	Construction of 1 No 2 classrooms with children's playrooms and toilets block	St John's Primary School, Arongba, Boki
LOT 18	Construction of 1 No 2 classrooms with children's playrooms and toilets block	St. Francis Primary School, Ikandangha, Nkum, Ogoja
LOT 19	Construction of 1 No 2 classrooms with children's playrooms and toilets block	St. Peter's Primary School, Bendi I, Obanliku
LOT 20	Construction of 1 No 2 classrooms with children's playrooms and toilets block	St. Francis Primary School, Agbokim Karabout, Etung
LOT 21	Construction of 1 No 4 classrooms block	Government Primary School, Ikot Okon Abasi, Creek Town, Odukpani
LOT 22	Construction of 1 No 4 classrooms block	Government Primary School, Idim Ndom, Odukpani
LOT 23	Construction of 1 No 4 classrooms block	Government Primary School, Ikoneto, Odukpani
LOT 24	Construction of 1 No 4 classrooms block	Government Primary School, Obio Nno, (Difficult Terrain) Odukpani
LOT 25	Construction of 1 No 4 classrooms block	Government Primary School, Esierebom, Atansiyak, Calabar South
LOT 26	Construction of 1 No 4 classrooms block	Government Primary School, Atu Street, Calabar South
LOT 27	Construction of 1 No 4 classrooms block	Special Education Primary School, Big Qua, Calabar Municipality
LOT 28	Construction of 1 No 4 classrooms block	PCN Primary School, Akparavuni, Biase
LOT 29	Construction of 1 No 4 classrooms block	Government Primary School, Aqwagune Old Town, (Difficult Terrain) Biase
LOT 30	Construction of 1 No 4 classrooms block	Government Primary School, Eto-Mkpe Archibong, Akpabuyo
LOT 31	Construction of 1 No 4 classrooms block	St Theresa's Primary School, Awi, Akamkpa
LOT 32	Construction of 1 No 4 classrooms block	Community Primary School, Ikparikobo Iye, Bekwara

LOT 33	Construction of 1 No 4 classrooms block	St Francis Primary School, Aliforkpa, Yala
LOT 34	Construction of 1 No 4 classrooms block	Apostolic Primary School, Agoi Ibami, Yakurr
LOT 35	Construction of 1 No 4 classrooms block	Government Primary School, Eluka Okworogung, Utugwang, Obudu
LOT 36	Construction of 1 No 4 classrooms block	Migrant Primary School, Ukwutia, Utugwang, Obudu
LOT 37	Construction of 1 No 4 classrooms block	Community Primary School, Unimukung, Obudu
LOT 38	Construction of 1 No 4 classrooms block	Government Primary School, Ejip, Etung
LOT 39	Construction of 1 No 4 classrooms block	Migrant Science and Technical College, Okambi, Obudu
LOT 40	Construction of 1 No 4 classrooms block	Buda Comprehensive. Secondary School, Kakwagom, Irruan, Boki
LOT 41	Construction of 1 No 4 classrooms block	Government Migrant Science and Technical College Ikot Omin, 8 Miles, Calabar Municipality
LOT 42	Construction of 1 No 4 classrooms block	Government Secondary School, Atu Street, Calabar South
LOT 43	Construction of 1 No 4 classrooms block	Government Secondary School, Mkpara Otop, Odukpani
LOT 44	Construction of 1 No 4 classrooms block	Dr. Achigbe Memorial Secondary School, Yala, Obubra
LOT 45	Construction of 1 No 6 classrooms with Offices And toilets block	Government Primary School, Urua Etak Uyo, Creek Town, Odukpani
LOT 46	Construction of 1 No 6 classrooms with Offices And toilets block	Community Primary School, Ikpalegwa, Abi
LOT 47	Construction of 1 No 6 classrooms with Offices And toilets block	St. Francis Primary School, Ntara - Waterside, Ekajuk, Ogoja
LOT 48	Construction of 1 No 6 classrooms with Offices And toilets block	Government Nomadic Primary School, Ofatura, Obubra
LOT 49	Construction of 1 No 6 classrooms with Offices And toilets block	St. Oliver Primary School, Ekpene - Eki (Difficult Terrain), Odukpani
LOT 50	Construction of 1 No 6 classrooms with Offices And toilets block	Government. Primary School, Ayughsa, Ikom
LOT 51	Construction of 1 No 6 classrooms with Offices And toilets block	St Dominic Primary School, Igbobia, (Difficult Terrain) Yala
LOT 52	Construction of 1 No 6 classrooms with Offices And toilets block	Community Primary School, Iweh, Wanikade, (Difficult Terrain) Yala

LOT 53	Construction of 1 No 6 classrooms with Offices And toilets block	Government. Migrant Science and Technical College, Ukpe, Ogoja
LOT 54	Construction of 1 No 6 classrooms with Offices And toilets block	Agwagune Community Secondary School, Okurike, Biase
	REHABILITATION OF CLASSROOMS	
LOT 55	Rehabilitation of 1 No.6 Classrooms withToilets block	Government Primary School, Obom Itiat, Odukpani
LOT 56	Rehabilitation of 1 No.4 Classrooms with Office block	St. Patrick's Primary School, Adiabo, Odukpani
LOT 57	Rehabilitation of 1 No.6 Classrooms with Offices,Store,Toilet block	Immaculate Conception Primary School, GRA, Ikot Ansa, Calabar Municipality
LOT 58	Rehabilitation of 1 No.4 Classrooms block And Rehabilitation of Cracked Section of Perimeter Fence	PCN Primary School, Eyamba Street, Calabar South
LOT 59	Rehabilitation of 1 No.6 Classrooms block	Government Primary School, Esighi, Bakasi
LOT 60	Rehabilitation of 1 No.4 Classrooms with Office block	St. Paul's Primary School, Ikot Effanga, Akpabuyo
LOT 61	Rehabilitation of 1 No 6 Classrooms with Offices block	PCN Primary School, Annong, Bahumuno, Abi
LOT 62	Rehabilitation of 1 No 3 Classrooms with Offices block	St. Michael's Primary School, Boje, Boki
LOT 63	Rehabilitation of 1 No 3 Classrooms with Hall block	St. John's Primary School, Bendeghe Afi, Ikom
LOT 64	Rehabilitation of 1 No 6 Classrooms block	Government Nomadic Primary School, Utanga, Obanliku
LOT 65	Rehabilitation of 1 No. 4 Classrooms with Staff Room,Examination Hall,Offices block	Community Secondary School, Old Netim, Akamkpa
LOT 66	Rehabilitation of 1 No. 4 Classrooms with Staff Room,Examination Hall,Offices,Store,Toilet block	Dan Archibong Memorial Secondary School, Usung Esuk, Odukpani
LOT 67	Rehabilitation of 1 No. 4 Classrooms with Examination Hall,Offices block	Government Secondary School, Barrack's Road, Calabar Municipality
LOT 68	Rehabilitation of 1 No. 6 Classrooms with Laboratories,Office block	Alege Community Secondary School, Obudu
LOT 69	Rehabilitation of 1 No 8 Classrooms block	Government Secondary School. Asu Egbe, Ikom
LOT 70	Rehabilitation of 1 No 6 Classrooms with Offices,Toilets block	Comprehensicve Secondary School, Okomasi, Nko Yakurr